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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 45
Comm #: 53403-3359-00
BRRTS #: 03-52-152689
Site Name: North West Properties Ill, LLC
Site Address: 1400 Durand Ave., Racine, 53403
Site Manager: Shanna Laube
Address: 9531 Rayne Rd., Suite 4
City, State Zip: Sturtevant, WI 53177-1833
Phone: (262) 884-2341
e-mail: Shanna.Laube@Wisconsin.gov
Bid Manager: Stephen Mueller
Address: 101 W. Pleasant St., Suite 100A
City, State Zip: Milwaukee, Wisconsin 53212-3963
Phone: (414) 220-5402
e-mail: Stephen.Mueller@Wisconsin.gov

Bid-Start Date: September 18, 2006

Questions must be received by (See Section 2 (B)): October 2, 2006, 4:00 PM
October 20, 2006

November 3, 2006, 4:00 PM

Responses will be posted by (See Section 2 (B)):

Bid-End Date and Time:

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’'s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Action Legal-Milwaukee, 757 N. Broadway, Suite 200, Milwaukee, WI 53202
Phone: (414) 276-2679 Fax: (414) 276-1529
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SECTION 2 — Site-Specific Bid Requirements
A) Bid Manager Comments

1) General Comments:

The site is a former bulk petroleum storage facility located at 1400 Durand Ave., in a
commercial area in the City of Racine. On December 13, 1982, three 12,000- to
21,000-gallon un/leaded gasoline and three 16,000 to 29,000-gallon #1 and #2 fuel oil
aboveground storage tanks (ASTs) were permanently removed from the site. The site
is currently unused, except for miscellaneous storage.

The former ASTs were located in a north-south line starting approximately 30 feet south
of a storage building on the site (Figure 1). Along the south edge of the site is a 13-foot
tall concrete retaining wall that abuts the north side of Durand Ave. (State Highway 11).
The east side of the site is bounded by a heavily vegetated Chicago & Northwestern
railroad right-of-way with in-use tracks. To the immediate west is a conditionally closed
site (Advanced Mechanical Contractors, BRRTS # 03-52-097578, Commerce # 53403-
3361-02). Other than an asphalt maintenance road and the site storage building, the
former AST portion of the site is unpaved.

Site investigation activities have included installation of 10 direct-push soil borings (May
1997), 5 drilled soil borings with 4 completed as groundwater monitoring wells (July
1998), and 4 hand-augered soil borings completed as small-diameter temporary wells
(February 1999).

Site soils reportedly consist of poorly-sorted gravelly sand (possibly disturbed native soil
or fill) to a depth of 4 to 10 feet below ground surface (bgs), underlain by silty sand to
silt to a depth of 12 feet bgs, which in turn is underlain by a gray lean clay with trace
gravel (glacial till) to a depth of greater than 40 feet bgs. Depth to groundwater ranges
from 8 to 11 feet bgs, and reported groundwater flow direction has been consistently
north to south.

Petroleum free-product has been measured in monitoring well MW-4 (0.19-3.74 feet),
located in the center of the former AST area, during all sampling rounds; intermittently in
surrounding wells MW-1 (0.02-1.56 feet), MW-2 (0.02-0.57 feet), and MW-3 (0.06-0.62
feet); and has not been detected in temporary wells (TW-1 through TW-4) and in
peripheral wells installed for the neighboring Advanced Mechanical Contractors site
(MW-6 through MW-8). Free-product thickness fluctuates inversely with the rise and fall
of the groundwater table.

No remedial actions other than several free-product bailing events have been
undertaken to date. However, based on analytical results for groundwater samples
collected from the free-product wells, the petroleum appears to be highly weathered (at
least 23 years old) and not leaching high levels of contaminants to groundwater. For
example, in July 2004 (latest sampling round), MW-4 contained 3.74 feet of free-
product; however, the concentrations of benzene (420 ug/L), ethylbenzene (100 pg/L),
naphthalene (490 pg/L), trimethylbenzenes (930 pg/L), and xylenes (705 ug/L) were
about two orders of magnitude lower than “fresh” fuel-water partitioning levels.

2) Minimum Remedial Requirements:

General Summary of Scope of Work: Task 1 — install two (2) additional shallow
groundwater monitoring wells to evaluate the downgradient extent and migration of free-
product, Task 2 — determine the degree and extent of shallow soil contamination (O to 4-
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feet bgs) beneath the former AST system, Task 3 — collect free-product and
groundwater samples for laboratory analysis of fluid properties, Task 4 — conduct four
(4) rounds of quarterly groundwater natural attenuation monitoring, Task 5 — conduct
hydraulic conductivity testing, Task 6 — properly dispose of wastes, Task 7 — submit
documentation and reports, and Task 8 — web reporting.

TASK 1: Groundwater Monitoring Well Installation (2 wells)

Obtain right-of-entry agreements and/or permits from the City of Racine, and/or other
government or private parties as necessary for the installation of the additional
monitoring wells. Contact the WDNR case manager immediately if difficulties obtaining
access occur.

For pedestrian safety, it will be necessary to barricade the portion of sidewalk along the
south side of the site.

Install ch. NR 141 groundwater monitoring wells, as follows (see Figure 2 for the
general well locations):

o One (1) well (to be labeled MW-5) will be installed within 10 feet of the concrete
retaining wall to the southwest of existing well MW-3 to determine if free product
is present and to delineate the extent and magnitude of the dissolved phase
plume.

o One (1) well (to be labeled MW-6) will be installed within 10 feet of the concrete
retaining wall to the southeast of existing well MW-2 to determine if free product
is present and to delineate the extent and magnitude of the dissolved phase
plume.

All of the monitoring well soil borings will be continuously sampled from the surface
downward and field-screened for volatile contamination. Collect two (2) soil samples
from each boring for laboratory analysis of petroleum volatile organic compounds
(PVOCs) and naphthalene. The laboratory samples (4 total) will be collected from 1)
the 0 to 4-foot depth interval if high field-screening levels and petroleum odors are
detected and/or the zone of highest obvious contamination (typically the water table
smear zone) and 2) the bottom of the well borehole.

Collect one (1) additional soil sample from each boring for laboratory analysis of grain-
size distribution. The samples (2 total) will be collected from the “smear” zone at
approximately the 9 to 11-foot depth interval (see boring logs for GP-2, GP-7, and GP-8
in the “copy shop” document package).

Complete boring logs, well construction diagrams, and well development forms for all
newly constructed wells. Installation and development of the wells must comply with ch.
NR 141, Wis. Adm. Code. Soils must be characterized and field screened for volatile
contamination throughout the entire length of the borings.

All new monitoring well ground surface and measuring point elevations must be
surveyed relative to site datum and the new wells must be accurately located relative to
the existing site monitoring wells. Prepare revised site maps that show accurate well
locations.
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TASK 2: Shallow Soil Contamination Evaluation

Obtain a historical site layout map and/or aerial photo that shows the locations of the
former ASTs, pump house, product transfer pipes, etc. Submit the map and/or photo
before mobilizing to the site to begin drilling.

Using direct-push methods, sample six (6) soil borings to evaluate the degree and
extent of shallow residual soil contamination beneath the former AST system. The
borings will be drilled and sampled beneath the footprint of each former AST (one
boring per AST). (See Figure 2 for general boring locations). For bidding purposes
assume that four (4) borings will extend to 8 feet bgs, and two (2) borings will extend to
12 feet bgs.

Additional borings may be requested at locations to be specified by the DNR based on
the historical map and/or aerial photo. The bid cap will be adjusted accordingly.

All of the soil borings will be continuously sampled from the surface downward, field-
screened for volatile contamination, and documented on borehole log forms. Collect
two (2) soil samples from each boring (20 samples total) for laboratory analysis of
PVOCs and naphthalene. The laboratory samples will be collected from 1) the 0 to 2-
foot depth interval and 2) the 2 to 4-foot depth interval. Submit a sample (6 total) from
the 0 to 2-foot depth interval in each AST boring for laboratory analysis of polynuclear
aromatic hydrocarbons.

Collect one (1) additional soil sample from each of the 12-foot borings for laboratory
analysis of grain-size distribution. The grain-size samples (2 total) will be collected from
the “smear” zone at approximately the 8 to 10-foot depth interval near the northern-most
former AST to the 9 to 11-foot depth interval near the southern-most former AST. (See
boring logs for GP-4, B-1, GP-5, GP-6, and B-2 in the “copy shop” document package).

TASK 3: Free-Product Characterization Sampling

During Task 1 (groundwater monitoring well installation) and Task 4 (groundwater and
free-product monitoring) measure and tabulate both groundwater and free-product
surface elevations in all wells with product, the date, and amount of product in each well
(inches).

Bail and containerize the free-product and record the volume removed from each and
every well. Approximately 7.5 gallons total were bailed from MW-1, MW-2, and MW-4
during the July 2004 sampling event, when free-product was historically thickest.

Collect a free-product sample and a groundwater sample from MW-4 and have both
laboratory analyzed for density (ASTM D1481), viscosity (ASTM D445), surface tension
and LNAPL-water interfacial tension (ASTM D971). Measure and record the free-
product and groundwater samples’ in situ temperature (i.e., temperature immediately
after collection). Also, have the product sample “finger-printed” and obtain a
chromatogram from the laboratory.

TASK 4: Groundwater and Free-Product Monitoring

Develop the two new wells and conduct four (4) quarterly rounds of groundwater
samples for laboratory analysis, as follows.
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Well 1st 2nd 3rd 4th
round | round | round | round

New monitoring wells
(MW-5 and MW-6)
Existing monitoring wells
(MW-1 through MW-4)

To sample the free-product wells, purge the free-product, then the groundwater, and
then collect the groundwater sample. No obvious free-product should be included in the
sample. The purpose of sampling the free-product wells is to qualitatively evaluate the
degree of dissolution of petroleum constituents into groundwater.

Yes Yes Yes Yes

No Yes No Yes

Analyze the groundwater samples for PVOCs and naphthalene.

Prepare water table maps showing groundwater flow for each sampling round.
TASK 5: Hydraulic Conductivity Testing

Baildown-recovery test the two new wells (MW-5 and MW-6) and existing well MW-1.

Containerize the purged fluids for proper disposal.
TASK 6: Waste Disposal

Properly dispose of all wastes generated from all activities conducted under this bid
scope, and provide all waste disposal documentation. For bidding purposes, an
estimate of the number of drums has been included in the Page 2 table of this bid
specification. If necessary, the bid cap will be adjusted based on actual drums of waste
disposed.

TASK 7: Reports and Documentation

Prepare a brief initial report documenting the drilling activities, including soil sampling
results, the first quarter of groundwater sampling results, free-product measurements
and removal volumes, groundwater elevation and flow, hydraulic testing results, and all
appropriate field forms. Submit the initial report before the 2™ quarterly groundwater
sampling event.

Upon completion of all site work, prepare a comprehensive final report documenting all
Task 4 groundwater sampling activities, and any activities and documents not included
in the first report.

The report will include groundwater elevation and flow maps; geologic cross-section(s)
depicting the stratigraphy and contamination distribution at the site, based on the new
soil boring/monitoring well data; isoconcentration maps of residual soil and groundwater
contamination; updated tables/maps that effectively present the soil and groundwater
contamination data for all affected properties; concentration trend analyses; and all
appropriate and required field forms, maps, tables, laboratory reports, etc., required
under NR 716.15.

The final report must be submitted to the WDNR (copy to Commerce) no later than
three (3) months after completion of the bid scope of work.

TASK 8: Web reporting
See http://commerce.wi.qov/ER/ER-PECFA-SiteReporting.html.
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Regarding the 2" Page of the Bid Response:

If necessary, subsequent cost caps may be determined using page 2 following the
successful completion of the activities under the initial cost cap. Approval shall be
obtained through a request to Commerce (the DNR Project Manager shall be copied)
for a change order. The request shall include total costs incurred to date under the
existing cap. The subsequent cost cap amount may be adjusted up (or down) based on
the outcome of the specified work activities.

3) Reporting Timeframes:

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

4) Claim Submittal:

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

B) Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation.  All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
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interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
guestions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 3 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, 8Comm 46, 8Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

e Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA'’s
Internet Web site.

SECTION 4 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.
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If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1.

The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

. The total bid amount to accomplish the stated goal must include all fees, reporting

costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

. Bids cannot be faxed directly to the program. Documents received by fax will not

be considered.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed

10.

out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 5 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1) Failed to complete the scope of work within the reimbursement cost cap

established through public bidding.
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2) Failed to complete the scope of work in a bid in a timely manner.
3) Failed to follow DNR rules on the bid project.

4) Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5) In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or
the PECFA program, from all subcontractors paid under subd. 5. a.

6) Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7) Failed to commence work within 45 days after executing a contract, as required
ins. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).
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BID RESPONSE
(1% Page)

Department of Commerce PECFA Program
SITE NAME: North West Properties Il LLC

COMMERCE #: 53403-3359-00

Submit Bid R

BRRTS #: 03-52-152689

esponse To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Address:

Telephone:
Fax Number:

E-mail Address:

Bidder (check one that applies):

J

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
gualifications and/or contingency statements in your bid submittal will
disqualify the bid response.

Total Bid Amount: $

Print

Name:

Title:

| certify that | have the authority to commit my organization or firm to the performance of
the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].
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BID RESPONSE
(2" Page)

Department of Commerce PECFA Program

SITE NAME: North West Properties Il LLC
COMMERCE #: 53403-3359-00
BRRTS #: 03-52-152689

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Installation, development, and survey of 2

1 | groundwater monitoring wells, and specified lab  $
soil analyses

Drilling and sampling of 6 soil borings (assume

2 | 56 feet) under former ASTSs, and specified lab $
soil analyses

Free-product and groundwater measurements,
and bailing

Free-product sampling and specified lab
analyses

Four quarterly groundwater sampling events with
specified lab groundwater analyses

3a

»

3b

5 | Hydraulic conductivity testing of 3 wells

6a | Waste disposal — soil (assume 3 drums)

6b | Waste disposal — groundwater (assume 6 drums)

6¢c | Waste disposal — free-product (assume 1 drum)

7a | Initial report and documentation

7b | Final report and documentation

8 | Web reporting

9 | PECFA Claim Preparation

| B B B B B B B B 8

Total Bid Amount
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